

Sr. No.	Tender Reference No.	Queries	Clarifications																												
1	Scope of Work	Points -3.01 (i) Households will sell the slurry to the implementing agency for further processing. - We are expecting that the selected agency's role should be limited to only the supply of a biogas plant and its installation and commissioning.	Implementing Agency has to handhold GP in selling the slurry.																												
		Who will collect the waste from the household, it is not clear.	The project implementing agency will collect the waste from the households and GP will assist in collection.																												
		Sir kindly reduce the stamp Paper cost to Rs. 100/- only	Not Accepted. Same as RFP.																												
		Kindly make a provision for exemption of tender fee, EMD for MSME units	It is clarified that the bidder has to deposit Tender Fee as mentioned in the RFP. However, as per OM No. F.9/4/2020-PPD (GoI), MSME registered companies are exempted from submitting EMD but they will have to provide signed and stamped copies of MSME registration.																												
		We request you to kindly consider other types of plants like floating domes and plants made of FRP, HDPE and PVC fabric	The scheme is based on the provision of the New National Biogas and Organic Manure Programme (NNBOMP) of MNRE, hence, the bidder has to quote rates for Fixed Dome Plants.																												
		We request you to kindly make a provision of payment of up to 95 % of the project cost after successful installation and commissioning of the plant.	<p>The revised payment term is-</p> <table border="1" data-bbox="847 1256 1447 2072"> <thead> <tr> <th data-bbox="847 1256 919 1357">Sr. No.</th> <th data-bbox="919 1256 1158 1357">Assignment completed</th> <th data-bbox="1158 1256 1302 1357">Completion Period</th> <th data-bbox="1302 1256 1447 1357">Payment Schedule</th> </tr> </thead> <tbody> <tr> <td data-bbox="847 1357 919 1536">1.</td> <td data-bbox="919 1357 1158 1536">DPR completed: submitted / approval from the competent authority</td> <td data-bbox="1158 1357 1302 1536">55 Days</td> <td data-bbox="1302 1357 1447 1536">15%</td> </tr> <tr> <td data-bbox="847 1536 919 1637">2.</td> <td data-bbox="919 1536 1158 1637">Installation and operationalization</td> <td data-bbox="1158 1536 1302 1637">90 Days</td> <td data-bbox="1302 1536 1447 1637">65%</td> </tr> <tr> <td data-bbox="847 1637 919 1738">3.</td> <td data-bbox="919 1637 1158 1738">Operationalize and Maintenance – Year 1</td> <td data-bbox="1158 1637 1302 1738">1<sup>st</sup> Year</td> <td data-bbox="1302 1637 1447 1738">10% in two equal installments</td> </tr> <tr> <td data-bbox="847 1738 919 1839">4.</td> <td data-bbox="919 1738 1158 1839">Operationalize and Maintenance – Year 2</td> <td data-bbox="1158 1738 1302 1839">2<sup>nd</sup> Year</td> <td data-bbox="1302 1738 1447 1839">05% in two equal installments</td> </tr> <tr> <td data-bbox="847 1839 919 1939">4.</td> <td data-bbox="919 1839 1158 1939">Operationalize and Maintenance – Year 3</td> <td data-bbox="1158 1839 1302 1939">3<sup>rd</sup> Year</td> <td data-bbox="1302 1839 1447 1939">05% in two equal installments</td> </tr> <tr> <td colspan="2" data-bbox="847 1939 1158 2072"><b>Total</b></td> <td data-bbox="1158 1939 1302 2072">145 Days + 3 Years (O&amp;M)</td> <td data-bbox="1302 1939 1447 2072">100%</td> </tr> </tbody> </table>	Sr. No.	Assignment completed	Completion Period	Payment Schedule	1.	DPR completed: submitted / approval from the competent authority	55 Days	15%	2.	Installation and operationalization	90 Days	65%	3.	Operationalize and Maintenance – Year 1	1 <sup>st</sup> Year	10% in two equal installments	4.	Operationalize and Maintenance – Year 2	2 <sup>nd</sup> Year	05% in two equal installments	4.	Operationalize and Maintenance – Year 3	3 <sup>rd</sup> Year	05% in two equal installments	<b>Total</b>		145 Days + 3 Years (O&M)	100%
		Sr. No.	Assignment completed	Completion Period	Payment Schedule																										
1.	DPR completed: submitted / approval from the competent authority	55 Days	15%																												
2.	Installation and operationalization	90 Days	65%																												
3.	Operationalize and Maintenance – Year 1	1 <sup>st</sup> Year	10% in two equal installments																												
4.	Operationalize and Maintenance – Year 2	2 <sup>nd</sup> Year	05% in two equal installments																												
4.	Operationalize and Maintenance – Year 3	3 <sup>rd</sup> Year	05% in two equal installments																												
<b>Total</b>		145 Days + 3 Years (O&M)	100%																												

		<p>Please do not involve the selected agency in O &amp; M as it should be done by the user's group. The selected agency will provide guidance to the user's group. After successful running of the plant for one year, the balance 5% amount may be released.</p>	<p>Not accepted. Same as RFP.</p>
		<p>There are three types of agency mentioned in the RFP, please elaborate on each of the agencies.</p>	<p>It is clarified that in the entire RFP, except tendering agency (LSBA), all the term used for the agency is for Project Implementing Agency.</p>
		<p>To whom the performance security is to be submitted.</p>	<p>It is clarified that the selected agency has to submit performance security to the DWSC where the contract is to be signed.</p>
		<p>In the price schedule, the cost is to be coated for what length of pipe will be used, depending upon the distance from the plant to the slurry pit the length of pipe will be used. Please clarify.</p>	<p>It is clarified that the cost of the biogas distribution pipe is not included in the cost as required in the price bid. However, In the revised price schedule, the bidder has to mention the unit cost (feet) price of the pipe. Accordingly, a revised price scheduled/financial format is being uploaded on the LSBA portal.</p>
2	Scope of Work	<p>Who will do marketing for the sale of Biogas and slurry?</p>	<p>It is clarified that GP will do the marketing for the sale of Biogas and Slurry with the consultation of the Project Implementing Agency.</p>
		<p>Who will decide the rate of biogas and slurry for sale?</p>	<p>It is clarified that the concerned Gram Panchayat under consultation with DWSC and Project Implementation Agency will decide the rate of biogas and slurry for sale.</p>